
Item Quantity (cy)

1.  Excavation
1

13,500,000            

2. Berms 200,000                 

3.  Liner

    a.  Clay Liner 1,813,387              

    b. Operations Layer 1,813,387              

                                                Subtotal 3,626,773              

4. Final Cover Construction

   a.  Foundation Layer 906,693                 

   b. Vegetative Soil Cover 1,813,387              

                                                Subtotal 2,720,080              

5. Soil Available For Daily Cover 6,953,147              

6.  Landfill Volumes
2

    a.  Gross Volume 111,100,000          

    b.  Net Volume 103,846,453          

    c.  Daily Soil Cover Volume at 14:1
3

6,923,097              

Notes

1.  Includes an average expansion factor of 10%.

2.  Gross Volume from top of cover to bottom of liner

     Net Volume = Gross Volume minus cover and liner volume (include 900,000 cy for LCRS)

3.  Daily Soil Cover Volume of 14:1 requires extensive use of ADC materials.
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